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Alternative 1
Cost Summary

Alternative 1
No Further Action

Interest = 7%
Remedy Component Capital Cost ($) Annual O&M Cost ($/yr)
AMD Mitigations 0 0
AMD Collection (Assumes 4 years) 0 1,071,000
AMD Conveyance (Assumes 4 years) 0 93,000
AMD Storage (Assumes 4 years) 0 31,000
AMD Treatment (Assumes 4 years) 0 682,000
Sludge Management (Assumes 4 years)® 0 0
Performance Monitoring (Assumes 4 years)2 0 0
Totals 0 1,877,000
4-Year NPV of O&M* 6,358,000
Total 4-Year Net Present Value 6,358,000

‘A four-year net present value period is assumed because the CTP will be shut down in 3 to 5 years depending on
remaining sludge disposal capacity.

? O&M costs included in treatment costs.

AMD Mitigations Capital O&M
None 0 0
0 0
Subtotal 0 0
AMD Collection Capital O&M
Existing In Mine System 0 1,071,000
Subtotal 0 1,071,000
AMD Conveyance Capital O&M
Existing Concrete Channel 0 25,000
Existing HDPE Pipeline 0 68,000
Subtotal 0 93,000
AMD Storage Capital O&M
Existing Lined Pond 0 31,000
Subtotal 0 31,000
AMD Treatment Capital O&M
Existing CTP 0 682,000
Subtotal 0 682,000
Sludge Management NPV of Capital Annualized O&M
CIA Sludge Beds 0 0
Subtotal 0 0
Performance Monitoring Capital O&M
KT Portal 0 0
CTP 0 0
Subtotal 0 0
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Existing Collection Costs

Existing Mine Water Collection System O&M Costs

Total
Unit Total
Qty Unit Cost Cost Comments
Annual Costs
Weekly cost based on estimate of existing mine owner incurred cost.
Includes a crew of a foreman, hoistman, backup hoistman, and 3-man
repair crew. Total labor at $4,410/week and a benefits package at
Mine Operation Labor 52 Week $320,840 $1,760/week = $6,170/week total
Power 12 Month $102,000 Power cost estimated for existing mine operations
Level Repair and Maintenance 1 Year 81,000 $81,000 9, 10, and 11 level areas necessary for mine water control
Compressor Maintenance 1 Year 20,000 $20,000 Compressor maintenance costs
Hoist Maintenance 1 Year 160,000 $160,000 Cherry Hoist, #2 Hoist, and #1 Temporary Hoist
Maintenance of mine dewatering pumps in #2 Shaft, #1 Shaft, 9 Level
Pumps and Pipe Columns 1 Year 100,000 $100,000 Pumps, and piping
Electrical System Maintenance 1 Year 40,000 $40,000
Subtotal $823,840
Contingency 15% $123,576 15% contingency for repairs and maintenance
Allowance 15% $123,576 15% allowance for unaccounted for costs
Total Annual Cost $1,070,992
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KT Portal Channel and Flume Cleaning Costs

KT Portal Channel O&M

Total
Unit Total
Qty Unit Cost Cost Comments
Annual Costs
Inspection and Cleanout 12 Month 1,875 $22,500 Based on USACE cost of $1,875/month for existing cleanout work
Contingency 10%

Total Annual Cost
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Existing Pipeline O&M

Existing 20-Inch HDPE Pipeline from Mine Yard to Lined Pond O&M Costs

Material Labor Equip
Unit Unit Unit Total
Qty Unit Cost Cost Cost Cost Comments
Annual Costs
Inspection 2 Each 0 674 288 $1,924 2 times/year & 4hrs/time each with 2 laborers with pickup
2 times per year at $28,000 each lump sum based on the USACE estimate
Pigging 2 Each $56,000 of 8/1/00 for the pipeline from mine yard to lined pond
Camera 2 YR 2,000 $4,000 2 times/year (subcontracted out)
$61,924
Contingency 10% $6,192
Total Annual Cost $68,116
Notes
Camera costs = 1,000/day times 2 days each time (Big Sky Industrial 509/624-4949)
SPK/BH RAC/FS.02/Cost Appendix/
Conveyance/Conveyance Costs-2,Existing Pipeline O&M.xlIs 04/27/2001 2:20 PM 152215.FS.02

@ NEXT




O&M Costs

Existing Lined Pond
Bunker Hill

Acid Mine Drainage: Storage

Pond O&M

DATE:
PROJECT NO.:

01/11/2001
152215.FS.02

ESTIMATE BY: D. Hedglin

O & M COST ESTIMATE DETAILS

Material Labor Equip
Unit Unit Unit Total
Tasks Qty Unit Cost Cost Cost Cost Comments
Annual Costs
Inspect Pond and Remove Debris 2 YR 4,000 $8,000 assume 2 times/year - 8 hours @ $250 to remove & dispose
Pond Repair & Maintenance 1 YR 18,000 $18,000 fence, gate, road, liner, and misc. maintenance
Pumping System Inspection 8 HR 0 50 $400 minimal pump operatiion-assume 2-4hr inspections/ year @ $50
Pumping System Operation 1 HR 0 50 $50 allow for power for minimal use
Pump maintenance 1 YR 500.00 800 0 $1,300 minimal pump operatiion-assume 2-8hr repairs/ year @ $50
$27,750
Contingency 10% $2,775
Total Annual Cost $30,525

NOTE:
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Existing CTP O&M

Historical CTP O&M Costs

Material Labor Equip Total

Unit Unit Unit Unit Total
Qty Unit Cost Cost Cost Cost Cost Comments
June 1998 thru May 1999

Jun-98 1 Month $44,335 From EPA Cost Record
Jul-98 1 Month $73,829 From EPA Cost Record
Aug-98 1 Month $40,436 From EPA Cost Record
Sep-98 1 Month $33,517 From EPA Cost Record
Oct-98 1 Month $72,233 From EPA Cost Record
Nov-98 1 Month $39,582 From EPA Cost Record
Dec-98 1 Month $37,083 From EPA Cost Record
Jan-99 1 Month $46,206 From EPA Cost Record
Feb-99 1 Month $62,474 From EPA Cost Record
Mar-99 1 Month $81,237 From EPA Cost Record
Apr-99 1 Month $32,128 From EPA Cost Record
May-99 1 Month $58,806 From EPA Cost Record

$621,866
Jun-99 1 Month $77,378 From EPA Cost Record
Jul-99 1 Month $30,478 From EPA Cost Record
Aug-99 1 Month $116,559 From EPA Cost Record
Sep-99 1 Month $100,556 From EPA Cost Record
Oct-99 1 Month $44,459 From EPA Cost Record
Nov-99 1 Month $50,342 From EPA Cost Record
Dec-99 1 Month $56,221 From EPA Cost Record
Jan-00 1 Month $57,592 From EPA Cost Record
Feb-00 1 Month $34,511 From EPA Cost Record
Mar-00 1 Month $41,880 From EPA Cost Record
Apr-00 1 Month $50,910 From EPA Cost Record
May-00 1 Month $80,357 From EPA Cost Record

$741,243

2-Year Average = $681,555

Note: Treatment costs vary year-to-year depending on mine water flow rates and unplanned maintenance requirements.
More unplanned maintenance was conducted during the June 1999 to May 2000 period than the previous 12 months.
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